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Commandant 
United States Coast Guard 
 
 
 

2100 Second Street SW 
Washington, DC   20593-0001 
Staff Symbol: CG-9322 

 

 

March 14, 2012 

Sent via E-mail 

 

U.S.C.G. OFFSHORE PATROL CUTTER 

DRAFT TECHNICAL PACKAGE 

Attached is the Coast Guard’s Offshore Patrol Cutter (OPC) Draft Technical Package.  The 

release of the draft technical package was announced on the Federal Business Opportunity 

website on March 13, 2012.   

The Coast Guard’s goal in releasing the draft technical package is to receive industry feedback 

on our newly released requirements and provide an update on the results of the industry feedback 

on the draft System Specification released in 2011.  This release includes the red-lined draft OPC 

System Specification, the draft Statements of Work (SOW), draft Contract Data Requirements 

List (CDRL), draft Schedule A, Draft Schedule C, and draft DD-254.  Not included, but part of 

our technical requirements, is a product/certification matrix, Schedule B and a Life Cycle 

Engineering SOW for recurring and ongoing Project Management support following lead ship 

delivery.  These documents will be available when the draft RFP is released later this summer. 

The red-lined draft System Specification contains all of the changes that the Coast Guard 

incorporated as a result of industry comment last year.  This document will be automatically 

distributed to those companies and individuals that received the draft OPC System Specification 

released in May 2011.  Changes made to each section are indicated by the red-lines and a 

corresponding new baseline date (09MAR12).  Several of the specification sections have been 

changed to the extent that red-lines prevent the section from being reviewed clearly.  In these 

cases, we have considered the sections to be complete re-writes and no red-lines will be found.  

Specification sections that have not changed will have the previous baseline date (28JAN11). 

The other draft documents (SOWs, CDRLs, Schedules and DD-254) are available on the USCG 

OPC website:  http://www.uscg.mil/acquisition/OPC/default.asp. These documents are approved 

for public release and their distribution is unlimited. The SOWs are divided by phase of work 

and consist of: 

 General SOW (RFP Section C): defines the effort applicable to all phases of design, 

production, testing and delivery of the OPC. 

 Phase I SOW: defines the effort for Preliminary Design (PD) and Contract Design 

(CD) of the OPC; it supplements the General SOW. 

 Detail Design SOW: defines the effort for Detail Design (DD) of the OPC; it 

supplements the General SOW. 

 Construction SOW: defines the effort for the construction phase of the OPC; it 

supplements the General SOW. 

 

http://www.uscg.mil/acquisition/OPC/default.asp
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The draft CDRLs are attached to the end of their respective SOW (there are no CDRLs 

associated with the General SOW).  Draft Schedule A outlines the intended Government 

Furnished Equipment (GFE) for the OPC contract and draft Schedule C outlines the intended 

Government Furnished Information (GFI) for the contract.  The draft DD-254 outlines the 

anticipated security requirements for the contract.   

The draft system specification requires the OPC be classed by the American Bureau of Shipping 

(ABS) to the ABS Rules for Building and Classing Naval Vessels January 2010 (a.k.a. the Naval 

Vessel Rules or NVR).  The draft system specification invokes NVR as a first tier reference and 

tailors it through an Addendum to the specification.  This Addendum contains all of the tailoring 

to the 2010 version of the Naval Vessel Rules for the OPC.  As such, it is impossible to 

understand the OPC draft system specification, and total set of cutter requirements, without 

access to NVR. 

 

Information Security. We direct your attention to the fact that the NVR contains sensitive 

information relating to critical technology which must be protected from release to unauthorized 

non US entities and parties not having a valid need to know. This document is governed by 

"Distribution Statement D" and must be maintained in accordance with SECNAVINST 5510.36, 

DOD Directive 5230.25, OPNAVINST 5510.101 and Title 22 USC Section 2751. Violations of 

these laws are subject to severe criminal penalties. 

 

In addition, the document is governed by the International Trafficking in Arms Regulations 

(ITAR) which means it contains technical data whose export is restricted by the Arms Export 

Control Act (Title 22, USC Sect 2751 et seq) or the Export Administration Act of 1970, as 

amended, Title 50 USC App 2401, et seq. Violators of these export laws are subject to severe 

criminal penalties. It must be disseminated per the provisions of OPNAVINST 5510.161. 

The draft OPC specification and Addendum must also be treated with this same sensitivity.  The 

OPC Project Office has designated these documents as “Distribution Statement C”; please note 

the markings on the title page to each specification section for additional information.   

Requests During Your Review.  As stated earlier, the Coast Guard’s main goal in releasing the 

draft OPC specification is to receive your feedback on our full set of technical requirements.  

Affordability is very important for the OPC and the Coast Guard has attempted to balance the 

robust needs of multi-mission Coast Guard cutter with cost avoidance where possible.  We 

welcome your comment on all of our requirements and your suggestions for additional tailoring 

that will help reduce cost further.  Additionally, we call your attention to the following areas of 

the technical package where we are particularly interested in your feedback: 

 The updated C4ISR system requirements including the requirement for the Test 

Integration Facility and Production Facility (SOW / system specification sections 400 

series); 

 The requirements for Integrated Logistics Support, Maintenance Planning and Supply 

Support (SOW sections 080-083); 

 The requirements for the Machinery Plant Control and Monitoring System (SOW / 

system specification sections 202); 

 The requirements for Human Systems Integration (SOW / system specification 088); 

 The Phase I timeline and sequencing of data deliverables; 
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 The timing and content (entrance and exit criteria) of the major milestone reviews – 

Preliminary Design Review, Contract Design Review, Initial Critical Design Review, 

Final Critical Design Review and Production Readiness Review;   

 The GFI and GFE schedules; 

 The ship test and trials program including the integrated NVR testing requirements; and 

 The Coast Guard’s intention to provide data deliverable review comments within 45 days 

of the required delivery dates for Phase I and within 60 days from the date of submission 

for Phase II. 

The requirements in the draft technical package are not final – we expect the requirements to 

change as a result of industry review.  Please provide your comments incrementally, but in any 

event no later than April 30, 2012.  The Coast Guard cannot guarantee that any comments 

received after this date will be reviewed and considered for incorporation into the draft Request 

For Proposal (RFP).   

Thank you for your interest and participation in the Coast Guard’s OPC project. 


